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Guidance
Notes

renovations, extensions, maintenance and new buildings, if
the client has elected to contract in their own name, i.e. not
as a limited company or other legal entity, or where the
property will be let. A contract with a consumer client is
subject to the Consumer Rights Act 2015. The RIBA
recommends the use of the RIBA Domestic Professional
Services Contract for work undertaken for a consumer client.
This has the option for the Architect/Consultant to be
appointed as the Principal Designer.
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Guidance
Notes
These guidance notes explain the provisions of the RIBA
Principal Designer Professional Services Contract 2020 for the
appointment of a Principal Designer and provide guidance on
what to consider when completing the Contract Details and the
Schedule of Services; they do not form part of the Contract.

• Business clients include charities, religious organisations
and not-for-profit bodies. Where the Client is a public authority,
it may be necessary to include provisions relating to the
Freedom of Information Act 2000 and to corrupt gifts and
payments under the Bribery Act 2010.

O

Summary of the Contract
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• The RIBA Principal Designer Professional Services Contract is
devised as an agreement between a Principal Designer and a
business client or public authority and is a ‘construction
contract’ to which the Housing Grants, Construction and
Regeneration Act 1996 (HGCRA, also known as the
Construction Act), as amended by Part 8 of the Local
Democracy, Economic Development and Construction Act
2009, applies.

Client’s Rights and Obligations

RP

• The RIBA Principal Designer Professional Services Contract
2020 is divided into four main parts:

• The Client has various obligations under the Contract. The
principal ones include:

– the Agreement

– informing the Principal Designer of the Project requirements
and of any subsequent changes required and agreeing
steps to mitigate the consequences, if any

PU

– the Contract Details
– the Contract Conditions
o Definition of Terms

– providing the information which is necessary for the proper
and timely performance of the Services

o Clauses

N

– the Schedule of Services.
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• A Contract Checklist is included as an ‘aide memoire’ for the
Principal Designer to confirm with the Client that all of the
relevant parts of the Contract have been completed
(but does not form part of the Contract).
• Additional briefing documents will also form part of the
Contract if they are listed in item D of the Contract Details.
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• The Contract is between the Client (the Party that wishes to
commission the professional services, known as the
‘Services’) and the Principal Designer (the person or
organisation performing the Services) who is to undertake the
Principal Designer role on the Project. Together they are
referred to as the ‘Parties’ to the Contract.

When to Use this Contract

C

O

• The RIBA Principal Designer Professional Services Contract is
suitable for the appointment of a Principal Designer under the
CDM Regulations 2015. The RIBA recommends that the
default choice for the Principal Designer should be the
Architect/Consultant.
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• The RIBA Principal Designer Professional Services Contract
is suitable for commissions procured on any form of
procurement for simple, non-complex, commercial projects of
any value, in which the building works will be carried out using
standard forms of building contract, such as the RIBA
Standard or Concise Building Contract, the JCT Minor Works
Building Contract or the JCT Intermediate Building Contract.
• The RIBA Principal Designer Professional Services Contract
is not suitable for the appointment of a Principal Designer on
non-commercial work undertaken for a ‘consumer’ client,
such as work done to the client’s home, including

– making decisions and giving approvals as necessary for the
performance of the Services
– paying the Principal Designer for the Services performed
– appointing or otherwise engaging any Other Client
Appointments required to perform work or services under
separate agreements and requiring those appointed to
collaborate with the Principal Designer.

• The Client also has rights under the Contract. The principal
one is the right to suspend or terminate the performance of
the Principal Designer’s Services.

Principal Designer’s Rights and
Obligations
• The Principal Designer has various obligations under the
Contract. The principal ones include:
– exercising the reasonable skill, care and diligence to be
expected of a Principal Designer experienced in the
provision of such services for projects of a similar size,
nature and complexity to the Project
– receiving and reviewing the Project Brief and advising on the
duty holder’s responsibilities under the CDM Regulations
2015
– informing the Client in a timely manner on progress in the
performance of the Services and of any information,
decision or action required or of any health and safety
issues that may materially affect the delivery of the Project
– collaborating with any Other Client Appointments appointed
or otherwise engaged by the Client to perform work or
services.
	The obligations apply to the extent achievable using the
standard of care outlined in clause 3.1.

Completing the Contract Details

• The Principal Designer also has rights under the Contract.
The principal ones include:

When completing the Contract Details, where an option
APPLIES tick  the box to confirm that the section has been
adopted. Any amendments made by hand to the Contract
should be initialled by both Parties.
The Contract Details provide the specific details of the Project:
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– the right to retain copyright in the documents produced in
either paper or digital formats for the purpose of performing
the Services (the Client is given a licence to copy and use
the documents for purposes related to the construction of
the Project or its subsequent use or sale)
– the right to suspend or terminate performance of the
Services due to the Client’s failure to pay any fees or other
amounts due.

N

• Items A and B – the Client and the Principal Designer:
Provide details of the Client, the Client’s named representative,
the Principal Designer and the Principal Designer’s primary
point of contact. Note that if these details are changed at a
later date, it is important that the Parties inform each other and
agree in writing.

O

The Agreement
• The Agreement is the part of the Contract that is signed by
both Parties and records the Client’s and the Principal
Designer’s rights and obligations under the Contract. The
Agreement should not be dated until both Parties have duly
signed/executed.

– deed: 12 years from the date of Practical Completion or the
date of completion of the last Services, whichever is the
earlier.

O

• Item E – Other Client Appointments: Give the details of
any other consultant appointments (which could be
individuals or organisations) or services appointments to be
made by the Client to enable the Principal Designer to
undertake work in connection with the Project. For example,
appointments may include architects, structural and building
services engineers, cost consultants, etc.
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• The choice of whether the Agreement section of the Contract
is to be signed as a ‘simple contract’ or as a ‘deed’ also
determines the formalities for executing the Contract.
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– simple contract: 6 years from the date of Practical
Completion or the date of completion of the last Services,
whichever is the earlier

• Item D – Project Brief: Provide a description of the
Project and the Client’s statement of requirements for the
Project for which the Services are being provided. The
target Construction Cost and target Project Programme,
such as dates for tender issue or for the commencement
and completion of building works, can be inserted.
Include details of any additional briefing documents that
will also form part of the Contract. The Project Brief may
be updated from time to time, where agreed between the
Client and the Principal Designer.
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• The Parties choose whether to sign the Agreement as a
simple contract or as a deed, following the same method of
execution as the Contracts with the other consultants
employed for the Project. The choice determines the limitation
period within which a Party can bring a claim for breach of
contract, which is stated to be:
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• Item C – Site Address: Provide the address of the site where
the Project is to be carried out.

O

Simple contract:
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– can be signed either by individuals or in a representative
capacity (e.g. for a company, LLP, etc.)

– when signed by individuals, there is no requirement for the
signatures to be witnessed (although in the interests of
certainty the Contract does allow for a witness to sign the
Agreement section)
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– when signed in a representative capacity, the Agreement
section needs to be signed by two directors, partners or
members, or a director and a company secretary, or a
single director and witnessed by a third party.
Deed:

– can be signed either by individuals or in a representative
capacity (e.g. for a company, LLP, etc.)

O

– when signed by individuals, there is a requirement for the
signatures to be witnessed (a witness should be aged 18 or
over and should not be a Party to the Contract)
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– when signed in a representative capacity, the Agreement
section needs to be signed by two directors, partners or
members, or a director and a company secretary, or a
single director and witnessed by a third party.
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• In certain instances, the Contract may be deemed to be legally
binding even if the Agreement section is not signed. For
example, a legally binding contract could exist if the Client
has instructed the Principal Designer to commence or
undertake work on the basis of the unsigned Contract and the
Principal Designer has acted on those instructions.

• Items F, G, H and I – Basic Fee, Time Charges, Expenses
and Payment: Specify:
– the basis for determining the calculation of the Basic Fee
(excluding VAT), e.g. a specified percentage applied to the
Construction Cost, a fixed lump sum, time charges, design
cost per square metre (gross or net) or any other agreed
method (item F)
– the intended number and/or frequency of meetings that the
Principal Designer is going to attend during the Project
(item F)
– the rates for any time charges (item G)
– the arrangements for charging for expenses and
disbursements (item H)
– the payment frequency of the fees (item I).

	To ensure that the Principal Designer’s accounts issued to the
Client are effective as Payment Notices, as set out in clause
5.11, each invoice issued by the Principal Designer should
incorporate the following wording:
		This is the amount due in respect of the Services provided,
calculated as set out in this invoice and in accordance with
the Fees and Expenses agreed in our Professional Services
Contract dated [insert date of Contract]. This invoice
constitutes a Payment Notice complying with section
110A(3) of the Housing Grants, Construction and
Regeneration Act 1996 as amended by the Local
Democracy, Economic Development and Construction Act
2009. The payment due date is the date of this Payment
Notice.
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The Schedule of Services
• The Schedule of Services is used to define the Services to be
performed by the Principal Designer.
• The Services cover the range of services a Principal Designer
is authorised to perform and is responsible for, based on the
CDM Regulations 2015.
• If additional services are needed for the Project, these can be
included at the end of the Schedule.
• Performance of the Services must be in accordance with the
normal standards of the Principal Designer’s profession.

Contract Conditions
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– Arbitration is a confidential process which is an alternative
to litigation and involves a third party (or parties) delivering a
final and binding decision. Arbitration can only involve two
parties, unless there is an express agreement to the
contrary, so it would not normally be appropriate for
multiparty disputes.
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– Adjudication involves a third party providing an
independent decision on the dispute and is available to the
Parties if the Contract is a construction contract under the
Housing Grants, Construction and Regeneration Act 1996.
The decision is binding in law unless and until the dispute is
determined by arbitration or litigation following referral by
either Party. Adjudication is generally a faster process, but is
not usually recommended for complex issues. The Parties
pay their own costs unless they have agreed otherwise. The
Adjudicator’s costs are allocated at the Adjudicator’s
discretion, the greater part usually being allocated to the
losing Party.

• Item L – Information Formats: If the Principal Designer is
producing documents for the Project using computer aided
design (CAD), any other proprietary software or building
information modelling (BIM), these will normally be provided to
the Client in PDF format only, unless an alternative format has
been agreed and set out in item L of the Contract Details.
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– Mediation involves a third party helping the Parties to try to
come to an agreement resolving their dispute. If successful,
mediation can be less expensive than other methods of
dispute resolution and is therefore encouraged by the
courts. In mediation the Parties generally pay their own
costs.

	The Client can refer a complaint to the person named in item
B of the Contract Details under the Principal Designer’s
internal complaints procedure, which will be provided upon
request. The Client may also, or alternatively, refer a complaint
to the appropriate professional body if the Principal Designer’s
conduct or competence appears to fall short of the standards
in the relevant code(s) of professional conduct.
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• Item K – Dispute Resolution: The Parties may choose which
dispute resolution method(s) they will use should a dispute
arise. Adjudication is available to either Party to select at any
time as a statutory right. Below is a brief description of each
method:

	If the Parties cannot reach agreement on a person to act as
Mediator, Adjudicator or Arbitrator, either Party may apply for a
nomination or appointment to be made by the Royal Institute
of British Architects.
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• Item J – Professional Indemnity Insurance: State the
amount of professional indemnity insurance to be maintained
for the Project, and any specific limitations in respect of claims
arising on account of specific risks. The amount of
professional indemnity insurance to be maintained for the
Project should be reasonable in relation to the risks and
should pass the reasonableness test under the Unfair
Contract Terms Act 1977.
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– Litigation is an alternative to arbitration and involves a court
delivering a final and binding decision. Litigation is public
and decisions may be challenged in higher courts. The
greater part of the costs are usually allocated to the losing
Party.

• The Contract Conditions set out in concise terms the rights
and obligations of the Parties.
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Royal Incorporation of
Architects in Scotland
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The RIBA Principal Designer Professional Services Contract 2020 is endorsed by the following organisations:

Royal Society of Architects
in Wales

© Royal Institute of British Architects 2020

Royal Society of
Ulster Architects

Chartered Institute of
Architectural Technologists

O

Published by RIBA Publishing, 66 Portland Place, London, W1B 1NT
ISBN 978 1 85946 978 1

C

All rights reserved. No part of this publication may be reproduced, stored in a retrieval system, or transmitted, in any form or by any means, electronic,
mechanical, photocopying, recording or otherwise, without prior permission of the copyright owner.

R

It is the responsibility of the purchaser/user to ensure that all the data and information inserted into the Contract and any changes made to any of the
Contract Conditions are accurate and correct before the Contract is signed. RIBA accepts no responsibility or liability for any changes to the text,
errors or omissions made by the purchaser/user.
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Whilst RIBA has taken every effort to ensure the accuracy and quality of information and guidance within this Contract, RIBA makes
no representations, warranties or guarantees, whether express or implied, that the content of the Contract is accurate, complete or up‑to‑date.
Copyright Licence
3 This document is for the sole use of the purchaser.
3 You may use it for one Professional Services Contract only.
3 	You and the other Party to your Contract may distribute copies of this document to advisers and to Other Client Appointments as necessary in
connection with the proper performance of your Contract.
7 	In any other case, you may not distribute or reproduce the whole or any part of this document in any work, whether in hard copy, electronic or any
other form, without the prior written consent of the RIBA.
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Contract
Checklist

ONCE THE CONTRACT DETAILS HAVE BEEN COMPLETED, AND BEFORE THE
AGREEMENT IS SIGNED, CHECK THIS LIST TO ENSURE THAT ALL OF THE KEY TERMS
HAVE BEEN CONSIDERED.

O

YES

PU

Has the target Project Programme been agreed?

RP

Has the Project Brief and Client’s statement of requirements been agreed?

Have any Other Client Appointments been agreed?

O

N

Have the fees and expenses and payment frequency been agreed?
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Has the amount of professional indemnity insurance that is to be allowed for the
Project been agreed and has this been arranged?
Has the Principal Designer explained its internal complaints procedure to the Client
and has a dispute resolution process been agreed in case something goes wrong?
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Has the Schedule of Services been completed and agreed?

O

Has the Client been made aware that it has duties under the CDM Regulations 2015?
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Have all the Contract Details been completed?

2
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Agreement

This Agreement is between:

O

the Client (refer to item A of the Contract Details for full information)

AND

PU

RP

the Principal Designer (refer to item B of the Contract Details for full information)

who agree as follows:

The Principal Designer shall undertake the Services set out in the Schedule of Services and
shall perform the Principal Designer’s obligations in accordance with the terms of the Contract.

•

The Client shall pay the Principal Designer the fees and expenses set out in the Contract Details
for the Services and shall perform the Client’s obligations in accordance with the terms of the
Contract.

•

The Contract is the RIBA Principal Designer Professional Services Contract 2020.

Signed/Executed as a:
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•

simple contract

deed

This agreement should be signed and executed on the same basis as the Architect/Consultant
appointment, if any.
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For and on behalf of the Client (complete as appropriate):
Client is not a registered company/LLP
Name:

O

Signature:

Name:

C

Client’s signature witnessed by:

FO

R

Address:

Signature:
© Royal Institute of British Architects 2020
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OR
Client is a registered company/LLP

LY

Company registration
number:

N

First signatory (Director/Company Secretary/Partner/Member):

O

Name:
Signature:

SE
S

Client’s signature witnessed by:
Name:

RP

O

Address:

PU

Signature:

Second signatory (Director/Company Secretary/Partner/Member) – optional:
Name:

O

N

Signature:
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For and on behalf of the Principal Designer (complete as appropriate):
Principal Designer is not a registered company/LLP
Name:

N
SU

Signature:

Principal Designer’s signature witnessed by:
Name:

C

O

Address:

FO

R

Signature:
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OR
Principal Designer is a registered company/LLP

N

LY

Company registration
number:
VAT registration
number:

O

First signatory (Director/Company Secretary/Partner/Member):
Name:

SE
S

Signature:
Principal Designer’s signature witnessed by:
Name:

PU

RP

O

Address:

Signature:

Second signatory (Director/Company Secretary/Partner/Member) – optional:

N

Name:
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Signature:
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This Agreement is dated and delivered on:

© Royal Institute of British Architects 2020
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A.
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LY

Contract
Details
The Client
Name:

PU

RP

O

Address:

N
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N

Registered address
(if different):

Telephone number:
Email address:
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C

O

Named representative (insert the name of a representative with authority to act on behalf of
the Client for all purposes under the Contract):
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B.

The Principal Designer
Name:

SE
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Address:
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O

Registered address
(if different):

Telephone number:

O

N

Email address:
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Point of contact (insert the name of a primary point of contact with authority to act on behalf
of the Principal Designer for all purposes under the Contract):

Site Address
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C.

N
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The name of the person that the Client should contact if it wishes to invoke the
Principal Designer’s internal complaints procedure:

© Royal Institute of British Architects 2020
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D.

Project Brief

RP
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LY

Project description
and Client’s
statement of
requirements:

Additional briefing documents provided (include reference numbers and dates):
Reference number

Date
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PU

Document

Continue on a separate sheet if necessary.

N
SU

Construction Cost
The Construction Cost, as defined in the Contract Conditions, is:

£

Project Programme
Key project dates, e.g. tender dates, commencement/completion of building works
(insert as appropriate):
Target date

FO

R

C

O

Item		

Continue on a separate sheet if necessary.
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E.

Other Client Appointments

LY

Other consultant or services appointments which have been or will need to be made by the
Client to enable the Principal Designer to undertake its work in connection with the Project
are as follows:
Role:

N

Role:

O

Role:

SE
S

Role:
Continue on a separate sheet if necessary.

F.

Basic Fee

RP

O

The basis of the Basic Fee at each stage (excluding VAT) shall be as stated below, e.g.
specified percentage of Construction Cost, fixed lump sum, time charge, design cost per
square metre (gross or net) or other agreed method.

Notes

Fee
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N

Stage

PU

Fees may be a total for each stage. The Services being undertaken are to be as stated in the
Schedule of Services and the fees, excluding VAT, are as follows and are to be paid in
accordance with item I of the Contract Details:

Continue on a separate sheet if necessary.
© Royal Institute of British Architects 2020
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LY

Other services:

VAT applies

SE
S

VAT does not apply

O

VAT
VAT applies or does not apply to the Basic Fee (please specify):

N

Continue on a separate sheet if necessary.

O

Meetings
The Principal Designer shall attend the following meetings during the Project:

RP

Stage
Purpose
		
		
		

Stage 1

N

Stage 2

O

Stage 3

Stage 5
Stage 6

N
SU

Time Charges
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Stage 4

G.

Fee1

PU

Stage 0

Total number
and/or
frequency
allowed for

Time charges for any additional fees, and/or where the Basic Fee incorporates time charges,
shall be calculated on the basis of the following rates:

R

C

O

Person/grade	Rate, excluding VAT
(state whether £ per hour or £ per day)

FO

Continue on a separate sheet if necessary.

1

State whether the fee for attending these meetings is included in the Basic Fee (insert ‘BF’) or will be provided on a
time‑based charge (insert ‘TC’).
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H.

Expenses

O

N

LY

The specified expenses are as follows:

Continue on a separate sheet if necessary.

SE
S

The specified expenses listed above, excluding VAT, shall be charged:
	at net cost plus a handling charge, which shall be calculated at the following percentage
of net cost
%

RP

% to the Basic Fee

by the addition of

O

by the addition of the following fee to the total fee £

PU

other (please specify)

O

N

Other expenses, including disbursements, such as payments to the local authority for
planning and Building Regulations submissions, shall be charged at net cost plus the
following percentage of net cost
%
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Where applicable, travel shall be charged at the following rate per mile £
Hard copies of documents shall be charged at the following rate per page:
A4
£

Full colour

£

N
SU

I.

Black and white

Payment

A3

A2

A1

A0

£

£

£

£

£

£

£

£

O

Payment Notices for instalments of fees, time charges and expenses shall be issued and paid:

C

on a weekly basis

R

on a monthly basis

FO

at the end of each stage
other (please specify)

© Royal Institute of British Architects 2020
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Professional Indemnity Insurance
The amount of professional indemnity insurance cover to be maintained
for the Project in respect of each and every claim or series of claims
arising out of the same originating cause shall be 

annually
OR

SE
S

		

per project
asbestos, with an aggregate limit of

RP

OR
per project

PU

cladding or fire-related issues,2 with an aggregate limit of
annually
per project
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other2,3 (please specify)

with an aggregate limit of

OR

£

N
SU

		

£

N

OR

annually

£

O

		

£

O

annually
		

O

pollution or contamination, with an aggregate limit of

N

Professional indemnity insurance cover shall be maintained by the
Principal Designer for the above amount, except for claims arising out of:

£

LY

J.

2

3

FO

R

C

O

per project

It is important to ensure that this wording reflects the wording of any restrictions in the Principal Designer’s professional
indemnity insurance policy.
Specify other material exclusions or restrictions under the Principal Designer’s professional indemnity insurance that are
relevant to the Project.
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K.

Dispute Resolution

LY

Mediation
The Parties may agree to try to resolve their differences through mediation without prejudice
to any other dispute resolution rights.

O

N

Adjudication
Either Party has the statutory right (but no obligation) to refer a dispute, at any time, to
adjudication. If a dispute is so referred, the Scheme for Construction Contracts (England and
Wales) Regulations 1998 as amended shall apply. The Adjudicator’s decision is binding unless
and until the dispute is determined by arbitration or litigation following referral by either Party.

O

Arbitration
The Parties select arbitration for final dispute resolution.

SE
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Final Dispute Resolution Process
The Parties may select either arbitration or litigation. If the Parties do not make a selection
then litigation shall be the final dispute resolution process.

RP

		

OR
Applies

PU

Litigation
The Parties select court proceedings for final dispute resolution.

Applies

Information Formats

O

L.

N

If the Parties cannot reach agreement on a person to act as Mediator, Adjudicator or
Arbitrator, either Party may apply for a nomination or appointment to be made by the
Royal Institute of British Architects.
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Electronic documents produced by the Principal Designer in connection with the Services
shall be provided in the following format:
	Documents produced by the Principal Designer shall be provided to the Client in PDF
format only.
OR
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Other (please specify)

© Royal Institute of British Architects 2020
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RIBA Principal Designer Professional Services Contract 2020
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SE
S

O

N

LY

Contract
Conditions
Definition of Terms

O

Basic Fee: the fee for the Services excluding VAT and any additional charges, such as expenses,
disbursements, etc.

RP

Building Contract: the contract between the Client and the Contractor for the construction of
the Project.

PU

CDM Regulations 2015: the Construction (Design and Management) Regulations 2015 and any
guidance as issued, amended or replaced from time to time by the Health and Safety Executive,
which govern the management of health, safety and welfare for construction projects.

N

Client: the person or organisation referred to in item A of the Contract Details. This also includes
the Client’s representative where one is appointed by the Client with full authority to act on behalf of
the Client for all purposes in connection with the matters set out in the Contract, except where
advised to the contrary.

LT
AT
I

O

Confidential Information: all information relating to the Project and the Client’s and Principal
Designer’s business and affairs which either Party directly or indirectly receives or acquires from the
other Party or any representative of the other Party whether in writing, by electronic mail or orally
and which is not otherwise already in the public domain.

N
SU

Construction Cost: the Client’s target cost for the building works as specified in the Project Brief,
as set out in item D of the Contract Details (being the Client’s initial budget), and subsequently the
latest estimate approved by the Client or, where applicable, the actual cost of constructing the
Project upon agreement or determination of the final account for the Project. The Construction Cost
includes the cost of any equipment and/or materials provided by the Client to the Contractor for
installation as part of the Project, and any direct works carried out by or on behalf of the Client.
The Construction Cost excludes VAT, professional fees, the cost of resolution of any dispute, the
Client’s legal and in-house expenses and any loss and/or expense payments made to the
Contractor and is not affected by any liquidated damages deducted by the Client.

O

Construction Phase: the period of time beginning when construction work on a Project starts and
ending when construction work on that Project is completed.
Contractor: the party referred to as the Contractor in the Building Contract.

C

Final Date for Payment: the date, specified in clause 5.12, by which a payment that is due shall be
paid.

FO

R

Health and Safety File: the file required by the CDM Regulations 2015, which contains relevant
health and safety information needed to allow future construction works, including cleaning,
maintenance, alterations, refurbishment and demolition, to be carried out safely.
Notified Sum: the sum set out in a Payment Notice or in a default notice.
Other Client Appointments: other consultant or services appointments which have been, or will
need to be, made by the Client to enable the Principal Designer to undertake its work in connection
with the Project.
© Royal Institute of British Architects 2020
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Party/Parties: the signatories to the Agreement: the Client and the Principal Designer described in
items A and B of the Contract Details.

LY

Payment Notice: a notice that the Principal Designer issues to the Client, in accordance with
clauses 5.9 to 5.14, showing the payment that the Principal Designer considers is due and how it
was calculated.

N

Practical Completion: when the works are certified as having achieved ‘Practical Completion’
under the terms of the Building Contract.

O

Pre-construction Information: information in the Client’s possession or which is reasonably
obtainable by or on behalf of the Client, which is relevant to the construction work and is of an
appropriate level of detail and proportionate to the risks involved.

SE
S

Pre-construction Phase: any period of time during which design or preparatory work is carried
out for a project, which may continue during the Construction Phase.
Principal Contractor: a contractor appointed by the Client as Principal Contractor under the
CDM Regulations 2015.
Principal Designer: the person or organisation that the Client appoints to perform the Services.

O

Project: as described in the Project Brief, item D of the Contract Details.

RP

Project Brief: the Client’s requirements for the Project, as initially set out in item D of the
Contract Details.

PU

Project Programme: the Client’s initial programme for the Project, as specified in item D of the
Contract Details.
Schedule of Services: the schedule specifying the Services and additional services to be
undertaken by the Principal Designer in connection with the Project, which is incorporated into
the Contract.

FO

R

C

O

N
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O

N

Services: the professional services to be performed by the Principal Designer specified in the
Schedule of Services, which may be varied by agreement.
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Clauses
General Interpretation

1.1

Where under the Contract an action is required to be taken within a specified period, in
calculating a period, a day shall be a calendar day and a date shall be a calendar date.
When a period is calculated it shall exclude public holidays.

1.2

The provisions of the Contract continue to bind the Client and the Principal Designer as
long as is necessary to give effect to the Parties’ respective rights and obligations.

1.3

The Contract supersedes any previous agreement or arrangements between the Client and
Principal Designer in relation to the Services (whether oral or written) and represents the
entire agreement between the Client and the Principal Designer in relation to the Services.
All additions, amendments and variations to the Contract shall be binding only if agreed in
writing by duly authorised representatives of both the Client and the Principal Designer.

1.4

If any clause or part of any clause of the Contract is ruled by the courts or declared to be
invalid or unenforceable in any way, it shall be severed from the Contract and this shall not
affect any other clause of the Contract, nor the validity of the remaining clauses of the
Contract, which shall remain in full force.

1.5

The Contract is subject to the law of England and Wales and the Parties submit to
the exclusive jurisdiction of the courts of England and Wales.

1.6

Subject to clause 3.1 of the Contract Conditions, to the extent that either Party processes
personal data, as part of the Contract, the Party undertakes to do so in compliance with
the General Data Protection Regulation (GDPR) and to keep such personal data in a secure
technological environment.

2.

Client’s Responsibilities

2.1

The Client shall:
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N

PU

RP

O

SE
S

O

N

LY

1.

inform the Principal Designer of the Project Brief and the Services required and,
as soon as reasonably practicable, of any subsequent changes required and agree
steps to mitigate the consequences of such changes

2.1.2

provide, free of charge, information in the Client’s possession, or which is
reasonably obtainable, and which the Principal Designer reasonably advises is
necessary for the proper and timely performance of the Services, and the
Principal Designer shall be entitled to rely on such information

2.1.3

make decisions and give approvals as necessary for the proper and timely
performance of the Services

2.1.4

appoint or otherwise engage any Other Client Appointments required to perform
work or services under separate agreements and require them to collaborate with
the Principal Designer and to comply with their obligations under the CDM
Regulations 2015. The Client shall confirm in writing to the Principal Designer the
work or services to be performed by any Other Client Appointments

2.1.5

hold the Other Client Appointments and not the Principal Designer responsible for
the proper carrying out and completion of the work or services entrusted to them
under any Other Client Appointments

FO

R
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O

N
SU

2.1.1

2.1.6

hold the Contractor(s) appointed to undertake construction works, and not the
Principal Designer, responsible for the proper carrying out and completion of
construction works in compliance with the Building Contract
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not hold the Principal Designer responsible for any instructions issued by the
Client to the Other Client Appointments or Contractor.

2.1.7

The Client may issue reasonable instructions to the Principal Designer. The Client’s named
representative, as indicated in item A of the Contract Details, shall have full authority to act
on behalf of the Client for all purposes in connection with the matters set out in the Contract.

2.3

The Client acknowledges that the Principal Designer does not warrant:

LY

2.2

compliance with the Project Programme and Construction Cost, which may need
to be reviewed for, but not limited to:

O

N

2.3.1

(a)	variations instructed by the Client

SE
S

(b)	delays caused by any Other Client Appointments, the Contractor or any other
factor that is not the responsibility of the Principal Designer under the Contract
(c)	the discovery at any time of previously unknown factors which were not
reasonably foreseeable at the date of the Contract

RP

The Client shall not disclose Confidential Information unless:
disclosure is necessary to take professional advice in relation to the Contract or
the Services

2.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Client

2.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

PU

2.4.1

N

2.4

the competence, performance, work, services, products or solvency of any
Other Client Appointments or the Contractor.

O

2.3.2

Principal Designer’s Responsibilities

3.1

In the performance of the Services and discharging all the obligations under the Contract,
the Principal Designer will exercise the reasonable skill, care and diligence to be expected
of a Principal Designer experienced in the provision of such services for projects of a
similar size, nature and complexity to the Project. Notwithstanding anything that may
appear elsewhere to the contrary, whether under this Contract or otherwise, the Principal
Designer’s duties and obligations shall be deemed to be subject to the exercise of such
reasonable skill, care and diligence and nothing contained in this Agreement or elsewhere
shall be construed as imposing on the Principal Designer any greater duty than the exercise
of such reasonable skill, care and diligence.

3.2

The Principal Designer shall:
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3.

perform the Services with due regard to the Project Brief

3.2.2

inform the Client of progress in the performance of the Services and of any
information, decision or action required or of any health and safety issues that may
materially affect the delivery of the Project

3.2.3

inform the Client of any information, decision or action required from the Client or
Other Client Appointments in connection with the performance of the Services

3.2.4

collaborate with any Other Client Appointments named in the Contract Details or
any other parties who might reasonably be expected to perform work or services
and, where indicated in the Services, coordinate relevant information received
from such persons with the Principal Designer’s Services, but the Principal
Designer shall not be responsible for the content of the information received

FO

R

C

O

3.2.1
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3.2.5

make no material alteration to the Services or an approved design without the
prior written consent of the Client, except in an emergency, whereupon the
Principal Designer shall confirm such actions to the Client without delay.

Subject to clause 3.4, the Principal Designer shall have the right to publish photographs
and other information relating to the Project, and the Client shall give reasonable access to
the Project for this purpose for 2 years after Practical Completion.

3.4

The Principal Designer shall not disclose Confidential Information unless:

N

LY

3.3

disclosure is necessary for the proper performance of the Services, or in order to
take professional advice in relation to the Contract or the Services, or in order to
obtain/maintain insurance cover as required by the Contract

3.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Principal Designer

3.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

O

SE
S

O

3.4.1

Assignment, Subcontracting and Third Party Rights

4.1

Neither the Principal Designer nor the Client shall at any time assign the benefit of the
Contract or any rights arising under it without the prior written consent of the other.
Such consent shall not be unreasonably withheld or delayed.

4.2

The Principal Designer shall not subcontract performance of any part of the Services
without the prior consent of the Client, and such consent shall not be unreasonably
withheld or delayed.

4.3

There is no intention to grant rights to third parties pursuant to the Contracts (Rights of
Third Parties) Act 1999, other than to lawful assignees.

5.

Fees and Expenses

5.1

The fees for performance of the Services and/or any additional services shall be calculated
in accordance with this clause and as specified in the Contract Details.

5.2

The Basic Fee for performance of the Services shall be as specified in item F of the
Contract Details and may be any or a combination of:
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PU

RP

4.

the specified percentage or percentages applied to the Construction Cost. Until
the actual cost of the building work is known, the percentages are applied to the
latest approved estimate of the cost of the building work or the Building Contract
sum. The total fee shall be adjusted based on the final Construction Cost on
completion of the Services. The cost shall exclude VAT, fees and any claims made
by or against the Contractor

5.2.2

the separate percentages specified for each RIBA Plan of Work stage applied to
the Construction Cost at the end of the previous stage

5.2.3

the specified lump sum or sums

5.2.4

the time charges ascertained by multiplying the time reasonably spent in the
performance of the Services by the specified hourly or daily rate for the relevant
personnel, as set out in item G of the Contract Details. Time ‘reasonably spent’
includes the time spent in connection with performance of the Services in
travelling from and returning to the Principal Designer’s office
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5.2.1

5.2.5

any other agreed method.
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Lump sums and rates for time charges, mileage and printing shall be revised every
12 months in accordance with changes in the Consumer Prices Index. Each 12-month
period commences on the anniversary of the date of the Contract.

5.4

The Basic Fee shall be adjusted:

LY

5.3

including due allowance for any loss and/or expense, if material changes are made
to the Project Brief and/or the latest approved estimate of the cost of the building
work and/or the Project Programme save to the extent that any changes arise from
a breach of the Contract by the Principal Designer and/or the Services are varied
by agreement

5.4.2

where percentage fees in accordance with clause 5.2.1 or 5.2.2 apply, to
compensate the Principal Designer for any reduction of the Construction Cost
arising solely from deflationary market conditions not prevailing at the date of the
Contract

5.4.3

if the Client instructs a reduction in the Project Brief during the performance of the
Services, or there is a reduction in the Construction Cost due to deflationary
market conditions, the figure to which the percentage Basic Fee shall be applied,
up to the date of the instruction or reduction, shall be the current professionally
prepared estimate of the Construction Cost or the lowest acceptable tender
(whichever is later) immediately prior to the instruction or reduction.

PU

Subject to clause 5.6, if the Principal Designer is involved in extra work or incurs extra
expense for reasons beyond the Principal Designer’s reasonable control, additional fees
shall be calculated on a time basis in accordance with clause 5.2.4 at the rate(s) set out in
item G of the Contract Details where:
5.5.1

the cost of any work, installation or equipment, in connection with which the
Principal Designer performs Services, is not included in the Construction Cost

5.5.2

the Principal Designer is required to vary any Service already commenced or
completed or to provide a new design after the Client has authorised development
of an approved design

5.5.3

performance of the Services is delayed, disrupted or prolonged.
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5.5

RP

O
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5.4.1

The Principal Designer shall inform the Client on becoming aware that clause 5.5 shall
apply. Clause 5.5 shall not apply to the extent that any change or extra work or expense
arises from a breach of the Contract by the Principal Designer.

5.7

The Client shall reimburse the Principal Designer for expenses and disbursements in the
manner specified in item H of the Contract Details.

5.8

The Principal Designer shall maintain records of time spent on Services performed on a
time basis and for any expenses and disbursements to be reimbursed at net cost. The
Principal Designer shall make such records available to the Client on reasonable request.

N
SU

5.6

Payment Notices

The Principal Designer shall issue Payment Notices at the intervals specified in item I of the
Contract Details.

5.10

In the event of non-payment of any amount properly due to the Principal Designer under
the Contract, the Principal Designer is entitled to interest on the unpaid amounts under the
provisions of clause 5.21. The Principal Designer may:

C

O

5.9

R

suspend or terminate performance of the Services and other obligations under the
provisions of clause 9

FO

5.10.1

5.10.2

20

commence dispute resolution procedures and/or debt recovery procedures.
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Each Payment Notice shall comprise the Principal Designer’s account, setting out any
accrued instalments of the fee and other amounts due, less any amounts previously paid and
stating the basis of calculation of the amount specified, which shall be the Notified Sum. The
payment due date shall be the date of the Principal Designer’s Payment Notice. Instalments
of fees shall be calculated on the Principal Designer’s reasonable estimate of the percentage
of completion of the Services or stages or other services or any other specified method.

5.12

The Client shall pay the Notified Sum within 14 days of the date of issue of the relevant
Payment Notice (which shall be the Final Date for Payment) unless:

N

LY

5.11

the Principal Designer has become insolvent (as defined in the Housing Grants,
Construction and Regeneration Act 1996) at any time between the last date on
which the Client could have issued the notice under clause 5.15 and the Final Date
for Payment

5.12.2

the Client has issued a notice under clause 5.15.

SE
S

O

5.12.1

The Client shall not delay payment of any undisputed part of the Notified Sum.

5.14

The Principal Designer shall submit the final Payment Notice for fees and any other
amounts due when the Principal Designer reasonably considers the Services have been
completed.

O

5.13

PU

If the Client intends to pay less than the Notified Sum, the Client shall give a written notice
to the Principal Designer not later than 5 days before the Final Date for Payment,
specifying:
5.15.1

the amount that the Client considers to be due on the date the notice is served

5.15.2

the basis on which that sum is calculated

5.15.3

the ground for doing so or, if there is more than one ground, each ground and the
amount attributable to it.

N

5.15

RP

Notice of Intention to Pay Less

The Client shall, on or before the Final Date for Payment, make payment to the Principal
Designer of the amount, if any, specified in the written notice.

5.17

If no such notice is given, the amount due and payable shall be the Notified Sum stated as
due in the Principal Designer’s account. The Client shall not delay payment of any
undisputed part of the account.

5.18

If the Client issues such a notice and the matter is referred to an Adjudicator who decides
that an additional sum, greater than the amount stated in the notice of intention to pay less,
is due, the Client shall pay that sum within 7 days of the date of the decision or the date
which, in the absence of the notice, would have been the Final Date for Payment,
whichever is the later.

5.19

The Client shall not withhold any amount due to the Principal Designer under the Contract
unless the amount has been agreed with the Principal Designer or has been decided by
any tribunal to which the matter is referred as not being due to the Principal Designer. All
rights of set-off at common law or in equity which the Client would otherwise be entitled to
exercise are expressly excluded.

5.20

If the performance of any or all of the Services and/or obligations is suspended or
terminated, the Principal Designer shall be entitled to:
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5.16

payment of any part of the fee and other amounts properly due to the date of the
last instalment and a fair and reasonable amount up to the date of suspension or
termination to reflect any work undertaken but not completed at the time of
suspension or termination and payment of any licence fee due under clause 6

FO

R

5.20.1

5.20.2

reimbursement of any loss and/or damages caused to the Principal Designer due
to the suspension or the termination, except where the Principal Designer is in
material or persistent breach of the obligations under the Contract.

© Royal Institute of British Architects 2020

21

RIBA Principal Designer Professional Services Contract 2020

In the event that any amounts are not paid when properly due, the Principal Designer shall
be entitled to simple interest on such amounts until the date that payment is received at 8%
per year over the dealing rate of the Bank of England, current at the date that payment
becomes overdue, together with such costs as are reasonably incurred by the Principal
Designer (including costs of time spent by principals, employees and advisers) in obtaining
payment of any sums due under the Contract. Any entitlement to interest at the specified
rate shall also apply to any amounts that are awarded in adjudication, arbitration or legal
proceedings.

5.22

The Client or the Principal Designer shall pay to the other Party who successfully pursues,
resists or defends any claim or part of a claim brought by the other:

O

N

LY

5.21

such costs as are reasonably incurred (including costs of time spent by principals,
employees and advisers) where the matter is resolved by negotiation or mediation

5.22.2

such costs as may be determined by any dispute resolution body to which the
matter is referred.

SE
S

5.22.1

In addition to the fees and expenses, the Client shall pay any VAT chargeable on the
Principal Designer’s fees and expenses.

6.

Copyright and Licence

6.1

Subject to clause 6.2, the Principal Designer shall own all intellectual property rights,
including the copyright in documents produced in performing the Services.

6.2

To the extent that fees and other amounts properly due are paid, the Client shall have a
licence to copy and use all documents provided by the Principal Designer in either paper or
digital formats only for purposes related to construction of the Project or its subsequent
use or sale.

6.3

Copying or use of the documents which have been provided in either paper or digital
formats by any Other Client Appointments providing services to the Project shall be
deemed to be permitted under a sub‑licence granted by the Client, whether such
documents were issued by the Client or on the Client’s behalf.

6.4

The Principal Designer shall not be liable for any use of the documents which have been
provided in either paper or digital formats other than for the purpose for which they were
prepared and provided by the Principal Designer.

7.

Principal Designer’s Liability

7.1

Actions or proceedings arising out of or in connection with the Contract, whether in
contract, in tort, for negligence or breach of statutory duty or otherwise, shall not be
commenced after the expiry of 6 or 12 years, depending on how the Contract is executed,
from the date of Practical Completion or the date of completion of the last Services,
whichever is the earlier.

7.2

In any such action or proceedings:

no employee of the Principal Designer or any agent of the Principal Designer shall
be personally liable to the Client for any negligence, default or any other liability
whatsoever arising from performance of the Services.

FO

7.2.2

the Principal Designer’s liability for loss or damage shall not exceed the amount
of the Principal Designer’s professional indemnity insurance specified in item J of
the Contract Details

R

7.2.1
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LY

In respect of any claim by the Client under the Contract, and without prejudice to the
provisions of clause 7.2.1, the Principal Designer’s liability shall be limited to such sum as
shall be agreed between the Parties or adjudged by the court to be the proportion of the
loss to the Client caused by the Principal Designer’s failure to exercise reasonable skill,
care and diligence in the performance of its duties under the Contract. This proportion is to
be calculated on the basis that:
7.3.1

all other consultants, contractors and Other Client Appointments providing work or
services for the Project are deemed to have provided to the Client contractual
undertakings in respect of their work or services on terms materially no less
onerous than those which apply to the Principal Designer under the Contract

7.3.2

there are deemed to be no exclusions or limitations of liability or joint insurance or
co-insurance provisions between the Client and any other persons referred to in
this clause

7.3.3

all the persons referred to in this clause are deemed to have paid to the Client
such sums as it would be just and equitable for them to pay, having regard to the
extent of their responsibility for that loss and/or damage.

O
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7.3

Professional Indemnity Insurance

8.1

The Principal Designer shall maintain, until the expiry of the period specified in clause 7.1,
professional indemnity insurance with a limit of indemnity not less than the amount or
amounts specified in item J of the Contract Details, provided such insurance continues to
be offered on commercially reasonable terms to the Principal Designer at the time when the
insurance is taken out or renewed. The Principal Designer, when reasonably requested by
the Client, shall produce for inspection a broker’s letter or certificate confirming that such
insurance has been obtained and is being maintained.

8.2

The Principal Designer shall inform the Client as soon as practicable upon becoming aware
that such insurance ceases to be available on commercially reasonable terms or,
subsequent to the date of the Contract, any restrictions are attached to the policy or an
aggregate limit applies to any matters other than those specified in the Contract Details in
order that the Principal Designer and the Client can discuss the best means of protecting
their respective positions.

9.

Suspension or Termination

9.1

The Client may suspend or terminate performance of any or all of the Services and other
obligations under the Contract by giving the Principal Designer at least 7 days’ written
notice and stating the reason for doing so.

9.2

The Principal Designer may suspend or terminate performance of any or all of the Services
and other obligations under the Contract by giving the Client at least 7 days’ written notice
and stating the grounds on which it intends to do so. Such grounds are limited to:
the Client’s failure to pay any fees or other amounts due by the Final Date for
Payment unless, where applicable, the Client has given effective notice under
clause 5.15 of the intention to pay less than the amount stated in the Principal
Designer’s Payment Notice

9.2.2

the Client is in material or persistent breach of its obligations under the Contract

the Principal Designer is prevented from or impeded in performing the Services for
reasons beyond the Principal Designer’s control
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9.2.3
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9.2.1
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8.

9.2.4

force majeure

9.2.5

any other reasonable grounds for suspension or termination of the Contract.
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In the event of suspension or termination, the Principal Designer shall cease performance
of the Services and/or other obligations under the Contract in an orderly and economical
manner on the expiry of the notice period after receipt or issue of a notice of suspension or
termination.

9.4

If the reason for a notice of suspension arises from a default:

LY

9.3

which is remedied within the notice period, the Principal Designer shall resume
performance of the Services and other obligations under the Contract within a
reasonable period

9.4.2

which is not remedied within the notice period by the defaulting Party, the
Contract may be terminated by the non-defaulting Party giving at least 7 days’
further written notice.

O

N

9.4.1

Where Services are suspended by either Party after serving notice under clause 9.1 or
clause 9.2 and not resumed within 6 months, the Principal Designer has the right to treat
performance of the Services as ended on giving at least 7 days’ further written notice to
the Client.

9.6

The direct or indirect effect of any period of suspension arising from a valid notice given
under clause 9.1 or clause 9.2 shall be taken into account for the purposes of assessing
compliance by the Principal Designer with the Project Programme.

9.7

Performance of the Services and/or other obligations may be terminated immediately by
notice from either Party if:
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9.5

the other Party becomes bankrupt or is subject to a receiving or administration
order, and/or goes into liquidation, and/or becomes insolvent (as defined in the
Housing Grants, Construction and Regeneration Act 1996), and/or makes any
arrangements with creditors

9.7.2

the other Party becomes unable to perform its obligations through death or
incapacity.

N

PU

9.7.1

On termination of performance of the Services and/or other obligations under the Contract,
a copy of any documents produced pursuant to the Services and not previously provided by
the Principal Designer to the Client shall be delivered to the Client by the Principal Designer,
subject to the terms of the licence under clause 6.2 and payment of any outstanding fees
and other amounts due plus the reasonable expenses of the Principal Designer.

10.

Dispute Resolution
Mediation

10.1
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9.8

Subject to clause 10.2, the Parties may attempt to settle the dispute, in the first instance,
by mediation as specified in item K of the Contract Details.

O

Adjudication

Either Party may give notice at any time of its intention to refer a dispute or difference to an
Adjudicator.

10.3

Referral of the dispute to an Adjudicator shall be made within 7 days of the issue of the
notice.

10.4

If the Parties cannot reach agreement on a person to act as Adjudicator, either Party may
apply for a nomination or appointment to be made by the Royal Institute of British Architects.

10.6

24
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10.5

C

10.2

The adjudication rules shall be as stated in item K of the Contract Details.

The dispute may be referred by either Party to the final resolution process, as set out in
item K of the Contract Details.
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Arbitration
Where it is stated in item K of the Contract Details that arbitration applies as an alternative
to litigation:
without prejudice to any right of adjudication, where in item K of the Contract
Details an arbitration agreement is made and either Party requires a dispute or
difference (except in connection with the enforcement of any decision of an
Adjudicator) to be referred to arbitration then that Party shall serve on the other
Party a notice of arbitration to that effect and the dispute or difference shall be
referred to a person to be agreed between the Parties. If the Parties cannot reach
agreement on a person to act as Arbitrator within 14 days of the date on which the
notice is served, either Party may apply for a nomination or appointment to be
made by the Royal Institute of British Architects

10.7.2

the Client or the Principal Designer may refer to litigation any claim for a financial
remedy which does not exceed the financial limit provided by order made under
section 91 of the Arbitration Act 1996

10.7.3

in such arbitration the Construction Industry Model Arbitration Rules (CIMAR)
current at the date of the referral shall apply

10.7.4

the Arbitrator shall not have the power referred to in section 38(3) of the
Arbitration Act 1996.
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10.7.1
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10.7

Litigation

Where it is stated in item K of the Contract Details that litigation applies, either Party may
start court proceedings to settle a dispute.

11.

Information Formats

11.1

Documents in digital format shall be provided to the Client in PDF format only, unless an
alternative format has been agreed and set out in item L of the Contract Details.

11.2

Without prejudice to the Principal Designer’s obligations under the Contract, the
Principal Designer does not warrant, expressly or impliedly, the integrity of any electronic
data delivered in accordance with the provisions of item L of the Contract Details.

11.3

The Principal Designer shall have no liability to the Client in connection with any corruption
or any unintended amendment, modification or alteration of the documents in digital format
which occurs after they have been issued by the Principal Designer.
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Schedule
of Services

The Services cover the range of services expected of a Principal Designer based on the
CDM Regulations 2015 which the Principal Designer is authorised to perform and shall be
responsible for.

O

The Principal Designer will, so far as is reasonably practicable, and provided that clause 3.1 and
clause 3.2 of the Contract Conditions shall always apply, deliver the following services:
Plan, manage and monitor the Pre-construction Phase and coordinate matters relating to health
and safety during the Pre-construction Phase to ensure that the Project is carried out without
unreasonable risks to health or safety

•

Take into account the general principles of prevention and, where relevant, the content of any
Construction Phase plan and Health and Safety File when:

PU

 esign, technical and organisational aspects are being decided in order to plan the various
d
items or stages of work which are to take place simultaneously or in succession

–

reviewing estimates of the period of time required to complete such work or work stages

N

–

O

Identify and eliminate or control foreseeable risks to the health or safety of any person:
–

carrying out or liable to be affected by construction work

–

maintaining or cleaning a structure

–

using a structure designed as a workplace

LT
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I

•

RP

•

Ensure all Other Client Appointments comply with their duties under the CDM Regulations 2015

•

Ensure that all persons working in relation to the Pre-construction Phase cooperate with the
Client, the Principal Designer and each other, regarding health or safety

•

Assist the Client in the provision of the Pre-construction Information, promptly and in a convenient
form, to every designer and contractor appointed, or being considered for appointment, to the
Project, so far as it is within the Principal Designer’s control

•

Liaise with the Principal Contractor for the duration of the Principal Designer’s appointment and
share with the Principal Contractor information relevant to the planning, management and
monitoring of the Construction Phase and the coordination of health and safety matters during the
Construction Phase

•

Assist the Principal Contractor in preparing the Construction Phase plan by providing to the
Principal Contractor all information the Principal Designer holds that is relevant to the Construction
Phase plan including:

O

C

R

–

Pre-construction Information obtained from the client

–

 ny information obtained from designers that is provided to the Principal Designer about
a
health and safety risks

FO

•

N
SU

•

Prepare a Health and Safety File appropriate to the characteristics of the Project, which must
contain information relating to the Project that is likely to be needed during any subsequent
project to ensure the health and safety of any person
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Ensure that the Health and Safety File is appropriately reviewed, updated and revised from time to
time to take account of the work and any changes that have occurred

•

Pass the Health and Safety File to the Client at the end of the Project or pass the Health and
Safety File to the Principal Contractor if the Principal Designer’s appointment ends before the end
of the Project

•

Other (please specify)
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